STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 27/ 05 I'N SOLANO COUNTY | N FAI RFI ELD FROM 07/ 28/ 05
CONTRACT NUMBER 04- 444104 ROUTE 80 | NTERCHANGE TO CONTRACT CODE "A '
LOCATI ON 04-SOL-12-1L1.8/R4.0 PENNSYLVANI A° AVENUE 68 CONTRACT | TEMS
I NSTALL CONCRETE MEDI AN BARRI ER FEDERAL Al D ACST-P012-(095)E

PHG P012- (095) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 2,631, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,286,975.00 AMOUNT UNDER 519, 773. 50 PERCENT UNDER EST 22.73
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,767, 201. 50 2 O C JONES AND SONS I NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
2 1, 939, 940. 00 4 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
3 2,256, 175. 80 3 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 2,494,978. 10 1 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417

PETALUVA CA 94955-6004



04- 444104 Bl D245
04- SOL- 12- L SUMMARY OF REMAI NI NG BIDDERS PAGE 2
07/ 27/ 05 07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

KENTS O L SERVI CE
STOCKTON CA

M KE BROMN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STRANGE AND CHALMERS
VALLEJO CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

ASPHALT CONCRETE GRI NDI NG

VETAL BEAM GUARD RAI L

STRI PI NG

PAVI NG FABRI C

ELECTRI CAL

HYDROSEEDI NG

CRASH CUSHI ONS

M NOR CONCRETE

CONCRETE BARRI ER



04- 444104
04-SOL-12-L
07/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
07/ 28/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

KENTS O L SERVI CE
STOCKTON CA

M KE BROM ELECTRI C
COTATI  CA

SCHOTKA
AVERI CAN CANYON CA

STRANGE AND CHALMERS
VALLEJO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

COLD PLANE

VETAL BEAM GUARD RAI L

STRI PI NG

PAVEMENT FABRI C

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

M NOR CONCRETE

ERCSI ON CONTRCL

CONCRETE BARRI ER



04- 444104 Bl D245

04-SOL-12-L SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 27/ 05 07/ 28/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA

CHAVEZ FENCE VETAL BEAM GUARD RAI LI NG
1230 SHADLE
CAVMPBELL CA 95008

KENTS O L SERVI CE PAVI NG FABRI C
P O BOX 55288
STOCKTON CA 95205

M KE BROMN ELECTRI C
561 A MERCHANTI LE DRI VE
COTATI CA

STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS
522 LI NDON CI RCLE
NI POMO CA 93444

VANGUARD CONSTRUCTI ON CONCRETE BARRI ER
1010 39TH AVE
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG GRI NDI NG ( PARTI AL)

139 N KANE STREET
VI SALI A CA 93292

CENTRAL FENCE VETAL BEAM GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822

CONTI NUED ON NEXT PAGE



04- 444104 Bl D245
04- SOL- 12- L SUMMARY OF REMAI NI NG BIDDERS PAGE 5
07/ 27/ 05 07/ 28/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95472

KENTS O L SERVI CE
3310 E M NOR AVENUE
STOCKTON CA 95205

M KE BROMN ELECTRI C
561 A MERCHANTI LE DRI VE
COTATI CA

SAMS EQUI PMENT
P O BOX 7797
FRESNO CA 93747-7797

STATEW DE SAFETY AND SI GNS
130 GOUTRI CK COURT
FAI RFI ELD CA 94533

STRANGE AND CHALMERS
924 LEMON STREET
VALLEJO CA 94950- 7248

SUPERI OR HYDROSEEDI NG
250 WRI VERSI DE DRI VE
WATSONVI LLE CA 95076

VANGUARD CONSTRUCTI ON
1010 39TH AVENUE
CAKLAND CA 94601-4029

STRI PI NG

PAVI NG FABRI C

ELECTRI CAL

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

M NOR AND M SCELLANEQUS CONCRETE ( PARTI AL)

ERCSI ON CONTROL

CONCRETE BARRI ER



04- 444104 Bl D245

04- SOL- 12- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 27/ 05 07/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 6, 000. 00 6, 000. 00
PREVENTI ON PLAN
2 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
3 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 2, 900. 00 11, 600. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 350. 00 1, 750. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00 3, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 480 26. 00 142, 480. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 170. 00 7. 480. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 88. 00 1, 760. 00
12 150668 REMOVE FLARED END SECTI ON EA 1 500. 00 500. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 5, 730 4.00 22, 920. 00
STRI PE
14 150722 REMOVE PAVEMENT MARKER EA 400 2. 00 800. 00
15 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 1 42.00 42.00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 51 20. 00 1, 020. 00
17 150805 REMOVE CULVERT M 22 100. 00 2. 200. 00
18 150806 REMOVE Pl PE M 7 200. 00 1, 400. 00
19 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
20 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 1 600. 00 600. 00
21 151282 SALVAGE ROADSI DE SI GN PANEL EA 7 100. 00 700. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 260 2.50 20, 650. 00
23 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 6 700. 00 4. 200. 00
24 155003 CAP | NLET EA 10 1, 100. 00 11, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5. 000. 00
26 190101 ROADWAY EXCAVATI ON VB 2,410 30. 00 72, 300. 00
27 190185 SHOULDER BACKI NG TONN 20 300. 00 6, 000. 00
28 (S) 203003 STRAW ( ERCS| ON' CONTROL) KG 500 1.45 725. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 60 3. 00 180. 00
30 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 0.5 865. 00 432. 50
31 (S) 203040 SEED ( EROSI ON CONTROL) KG 5 363. 00 1, 815. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 15 7.00 105. 00
33 260301 CLASS 3 AGGREGATE BASE VB 1, 630 50. 00 81, 500. 00
34 374206 SEAL RANDOM CRACKS LNKM 6 1, 500. 00 9, 000. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 9, 200 56. 00 515, 200. 00
36 390146 ASPHALT CONCRETE (TYPE A, 12.5- M TONN 30 80. 00 2. 400. 00

MAXI MUM GRADI NG



04- 444104 Bl D245

04- SOL- 12- L CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 27/ 05 07/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 393001 PAVEMENT REI NFORCI NG FABRI C MR 5, 120 3.20 16, 384. 00
38 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 30 1.00 30. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 1, 500. 00 22, 500. 00
40 650069 450 MM REI NFORCED CONCRETE PI PE M 200 310. 00 62, 000. 00
41 664008 300 MM CORRUGATED STEEL PI PE M 23 300. 00 6, 900. 00
42 665734 450 MM SLOTTED CORRUGATED STEEL Pl PE M 90 500. 00 45, 000. 00
(4.27 MM THI CK)
43 692383 300 MM ANCHOR ASSEMBLY EA 2 100. 00 200. 00
44 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 2 2,500. 00 5, 000. 00
45 721009 ROCK SLOPE PROTECTI ON VB 2 600. 00 1, 200. 00
(FACING METHOD B)
46 729010 ROCK SLOPE PROTECTI ON FABRI C MR 10 40. 00 400. 00
47 731502 M NOR CONCRETE (M SCELLANEOUS VB 8 900. 00 7, 200. 00
CONSTRUCTI ON)
48 731656 CURB RAMP DETECTABLE WARNI NG SURFACE MR 6 1, 900. 00 11, 400. 00
49 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 340 2. 60 3, 484. 00
50 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 30 79. 00 2,370. 00
51 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD PCST) M 100 115. 00 11, 500. 00
52 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 50 214. 00 10, 700. 00
53 (S) 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 2 100. 00 200. 00
54 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 6 150. 00 900. 00
55 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2, 500. 00 7,500. 00
56 (S) 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 42 265. 00 11, 130. 00
57 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 300 112. 00 257, 600. 00
58 034380 CONCRETE BARRI ER ( TYPE MODI FI ED 60 A. 2) M 90 137.00 12, 330. 00
59 839703 CONCRETE BARRI ER ( TYPE 60C) M 530 136. 00 72, 080. 00
60 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 400 5. 00 2, 000. 00
62 (S) 034381 FLASHI NG BEACON ( REPLACE) LS LUMP SUM 30, 000. 00 30, 000. 00
63 (S) 034382 PEDESTRI AN PUSH BUTTON POST ( REPLACE) LS LUMP SUM 4, 000. 00 4, 000. 00
64 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
65 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 6, 200. 00 6, 200. 00
66 391005 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 4 1. 00 4.00
REI NFORCI NG FABRI C)
67 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 5, 730 1. 00 5, 730. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 157, 000. 00 157, 000. 00

TOTAL 1,767, 201. 50



| TEM
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04- 444104
04-SOL-12-L
07/ 27/ 05

191800.
11000.
1760.
350.
17190.
800.
100.
1020.
2200.
1400.
2500.
750.
700.
20650.
1800.
11000.
5000.
132550.
3000.
250.
120.
400.
1750.
90.
97800.
9450.
552000.
4800.
12800.
3000.
24000.

SUMMARY

520.
1, 300.

OF

REMA/

411000.
8800.
1760.

300.
15757.
800.
80.
867.
1540.
1400.
500.
1000.
560.
41300.
4800.
7000.
5000.

141587.

1500.
190.
101.
381.

1540.

80.

110840.
9000.

625600.
2040.

17920.
15600.
19500.

NI NG BI DDERS

553480.
9240.
1760.

600.
22920.
800.
100.
714.
1870.
1750.
375.
375.
1050.
33040.
1650.
19750.
5000.

187980.

3800.
200.
102.
381.

1540.

82.
96170.

5400.

579600.

6000.
16537.
19950.
32460.

Bl D245
PACE 8
07/ 28/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68

TOT

04- 444104

04-SOL-12-L
07/ 27/ 05
SECOND

BI D AMOUNT
175. 00 35000. 00
200. 00 4600. 00
500. 00 45000. 00
120. 00 240. 00
1, 800. 00 3600. 00
180. 00 360. 00
5. 00 50. 00
1, 000. 00 8000. 00
2, 000. 00 12000. 00
5.00 6700. 00
79. 00 2370. 00
155. 00 15500. 00
280. 00 14000. 00
100. 00 200. 00
150. 00 900. 00
2, 350. 00 7050. 00
275.00 11550. 00
110. 00 253000. 00
140. 00 12600. 00
136. 00 72080. 00
.00 0. 00
3.50 1400. 00
30, 000. 00 30000. 00
7, 500. 00 7500. 00
.00 0. 00
2, 000. 00 2000. 00
500. 00 2000. 00
2.00 11460. 00
190, 000. 00 190000. 00
1, 939, 940. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

220. 00 44000. 00

225. 00 5175. 00

375. 00 33750. 00

300. 00 600. 00

900. 00 1800. 00

395. 00 790. 00

15. 00 150. 00

700. 00 5600. 00

570. 00 3420. 00

3. 00 4020. 00

79. 00 2370. 00

115. 00 11500. 00

214.00 10700. 00

100. 00 200. 00

150. 00 900. 00

2, 350. 00 7050. 00

265. 00 11130. 00

111. 00 255300. 00

137. 00 12330. 00

136. 00 72080. 00

.00 0. 00

3.25 1300. 00

30, 000. 00 30000. 00

6, 000. 00 6000. 00

.00 0. 00

8, 500. 00 8500. 00

1.00 4.00

.90 5157. 00

225, 000. 00 225000. 00

2,256, 175. 80

NI NG BI DDERS
FOURTH

Bl D AMOUNT
255. 00 51000
330. 00 7590
350. 00 31500
400. 00 800
200. 00 400
575. 00 1150
10. 00 100
900. 00 7200
1,875.00 11250
5.00 6700
181. 00 5430
115. 00 11500
214.00 10700
100. 00 200
150. 00 900
2, 350. 00 7050
330. 00 13860.
110. 75 254725
137. 00 12330.
136. 00 72080.
.00 0.
5.00 2000.
30, 000. 00 30000
4,000. 00 4000
.00 0.
6, 000. 00 6000
1.00 4.
.90 5157.
195, 000. 00 195000
2,494,978. 10

Bl D245
PACE 9
07/ 28/ 05



